

RFQ-cum-RFPs for selection of Contractors for Development of Gorakhpur Link Expressway Project (Package-I & II) in the state of Uttar Pradesh on EPC Mode

NOTICE FOR CHANGE IN BID PROCESS SCHEDULE

With reference to the RFQ-cum-RFPs for selection of Contractors for Development of Gorakhpur Link Expressway Project (Package-I & II) in the state of Uttar Pradesh on EPC Basis, this is to inform that the Bid Process Schedule has been revised as under:-

S.No.	Event Description	Date
1	Date of Issue of RFQ-cum-RFP Document	01/02/2019
2	Last date of receiving queries	12/02/2019
3	Pre-bid Meeting	13/02/2019
4	Authority response to queries latest by	21/02/2019
5	Bid Due Date	28/03/2019 up to 1300 Hrs
6	Physical Submission of RFQ-cum-RFP	29/03/2019 up to 1400 Hrs
7	Opening of RFQ-cum-RFP	29/03/2019 from 1530 Hrs
8	Announcement of shortlisted bidders	03/04/2019
9	Opening of Financial Bids	03/04/2019
10	Letter of Intent (LOI)	10/04/2019
11	Validity of Bids	120 days of Bid Due Date

Chief Executive Officer, UPEIDA
2nd Floor, Paryatan Bhawan
C-13, Vipin Khand, Gomti Nagar, Lucknow – 226010