

Engagement of Consultant for preparation of Details and Bid documents for Selection of Contractors for (1) Supply & Installation of ATMS (2) Operation & Maintenance of Toll Collection and (3) Ducting & Laying of Optical Fiber Cables/ Operation & Maintenance of Wayside amenities/ Letting of Hoardings for Advertisements along “Agra to Lucknow Access Controlled Expressway (Green Field) Project”.

Corrigendum to the ‘RFQ-cum-RFP’ document dated 15.07.2017

S. N.	Clause No. and Page No.	Existing Clause	Revised Clause																								
1.	Section 2: Instructions to Applicants, Clause 2.14.2 (d) (Page 24)	2.14.2 (d): the CVs have been recently signed in blue/black ink by the respective Personnel and countersigned by the Applicant. Photocopy or unsigned/not countersigned CVs shall be rejected;	2.14.2 (d): the CVs have been recently signed in blue/black ink by the respective Personnel and countersigned by the Applicant. Scanned copies of CVs may be submitted at the time of submission of proposal and signed copies of respective personnel shall be submitted at the time of signing of agreement.																								
2.	Section 2: Instructions to Applicants, Clause 3.1.2, (Page29- 30)	<p>3.1.2 The scoring criteria to be used for Technical Evaluation shall be as follows:</p> <table border="1"> <thead> <tr> <th>S. N.</th> <th>Criteria</th> <th>Max. marks</th> <th>Marking system</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Project development consulting experience with respect to roads, bridges and highways in India. (Clause 2.2.2 A)</td> <td>25</td> <td>For every Rs.100 Cr. worth of projects completed- 2.5 marks (with max. 10 marks for single project)</td> </tr> <tr> <td>2</td> <td>Successful selection of Project developers/ contractors through PPP/EPC mode and finalization of concession/ contract agreements. (Clause 2.2.2 A)</td> <td>20</td> <td> <u>a. No. of Projects:</u> For every successful selection of project developer/ contractor and finalization of concession/ contract agreements - 5 marks (maximum 10 marks) <u>b. Cumulative Project Cost:</u> For every Rs.100 Cr. </td> </tr> </tbody> </table>	S. N.	Criteria	Max. marks	Marking system	1	Project development consulting experience with respect to roads, bridges and highways in India. (Clause 2.2.2 A)	25	For every Rs.100 Cr. worth of projects completed- 2.5 marks (with max. 10 marks for single project)	2	Successful selection of Project developers/ contractors through PPP/EPC mode and finalization of concession/ contract agreements. (Clause 2.2.2 A)	20	<u>a. No. of Projects:</u> For every successful selection of project developer/ contractor and finalization of concession/ contract agreements - 5 marks (maximum 10 marks) <u>b. Cumulative Project Cost:</u> For every Rs.100 Cr.	<p>3.1.2 The scoring criteria to be used for Technical Evaluation shall be as follows:</p> <table border="1"> <thead> <tr> <th>S. N.</th> <th>Criteria</th> <th>Max. marks</th> <th>Marking system</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Project development consulting experience with respect to roads, bridges and highways in India. (Clause 2.2.2 A)</td> <td>25</td> <td>For every Rs.100 Cr. worth of projects completed- 2.5 marks (with max. 10 marks for single project)</td> </tr> <tr> <td>2</td> <td>Successful selection of Project developers/ contractors through PPP/EPC mode and finalization of concession/ contract agreements. (Clause 2.2.2 A)</td> <td>25</td> <td> <u>a. No. of Projects:</u> For every successful selection of project developer/ contractor and finalization of concession/ contract agreements - 5 marks (maximum 10 marks) <u>b. Cumulative Project Cost:</u> For every Rs.100 </td> </tr> </tbody> </table>	S. N.	Criteria	Max. marks	Marking system	1	Project development consulting experience with respect to roads, bridges and highways in India. (Clause 2.2.2 A)	25	For every Rs.100 Cr. worth of projects completed- 2.5 marks (with max. 10 marks for single project)	2	Successful selection of Project developers/ contractors through PPP/EPC mode and finalization of concession/ contract agreements. (Clause 2.2.2 A)	25	<u>a. No. of Projects:</u> For every successful selection of project developer/ contractor and finalization of concession/ contract agreements - 5 marks (maximum 10 marks) <u>b. Cumulative Project Cost:</u> For every Rs.100
S. N.	Criteria	Max. marks	Marking system																								
1	Project development consulting experience with respect to roads, bridges and highways in India. (Clause 2.2.2 A)	25	For every Rs.100 Cr. worth of projects completed- 2.5 marks (with max. 10 marks for single project)																								
2	Successful selection of Project developers/ contractors through PPP/EPC mode and finalization of concession/ contract agreements. (Clause 2.2.2 A)	20	<u>a. No. of Projects:</u> For every successful selection of project developer/ contractor and finalization of concession/ contract agreements - 5 marks (maximum 10 marks) <u>b. Cumulative Project Cost:</u> For every Rs.100 Cr.																								
S. N.	Criteria	Max. marks	Marking system																								
1	Project development consulting experience with respect to roads, bridges and highways in India. (Clause 2.2.2 A)	25	For every Rs.100 Cr. worth of projects completed- 2.5 marks (with max. 10 marks for single project)																								
2	Successful selection of Project developers/ contractors through PPP/EPC mode and finalization of concession/ contract agreements. (Clause 2.2.2 A)	25	<u>a. No. of Projects:</u> For every successful selection of project developer/ contractor and finalization of concession/ contract agreements - 5 marks (maximum 10 marks) <u>b. Cumulative Project Cost:</u> For every Rs.100																								

				worth of project cost - 1 mark (maximum 10 marks)				Cr. worth of project cost - 1 mark (maximum 10 marks)	
		4	Proposed core team-Key personnel	16	Max. 02 marks for each of eight required Key personnel based on educational qualification & Experience in the field, to be assessed by CEC.	4	Proposed core team-Key personnel	16	Max. 02 marks for each of eight required Key personnel based on educational qualification & Experience in the field, to be assessed by CEC.
		5	Presentation before CEC to include understanding of the project, methodology, brief details of the company with their association / collaborations etc.	9	To be assessed by CEC on the basis of presentation.	5	Presentation before CEC to include understanding of the project, methodology, brief details of the company with their association / collaborations etc.	9	To be assessed by CEC on the basis of presentation.
		6	Annual Turn over (Clause 2.2.2 B(i))	15	For every Rs. 10 Cr. of turn over - 1.5 mark	6	Annual Turn over (Clause 2.2.2 B(i))	15	For every Rs. 10 Cr. of turn over - 1.5 mark
		7	Net worth (Clause 2.2.2 B(ii))	15	For every Rs.5 Cr. of net worth - 1.5 marks	7	Net worth (Clause 2.2.2 B(ii))	10	For every Rs.5 Cr. of net worth - 1.5 marks
3.	7. Payment to the Consultant 1) Supply & Installation of ATMS: (Page 35)	(1) Supply & installation of ATMS :				(1) Supply & installation of ATMS :			
		S. N.	Stage of Payment	Percentage of Payment of 25% of 'Financial Proposal'		S. N.	Stage of Payment	Percentage of Payment of 25% of 'Financial Proposal'	
		1	On submission of Project Report for ATMS (cost estimates etc)	15%		1	On submission of Project Report for ATMS (cost estimates etc)	15%	
		2	Approval of Competent Authority of Project Report for ATMS.	15%		2	Approval of Competent Authority of Project Report for ATMS.	15%	
		3	Submission of RFQ-cum-RFP document, Draft Contract Agreement, Schedules etc. and its approval from Competent Authority	20%		3	Submission of RFQ-cum-RFP document, Draft Contract Agreement, Schedules etc. and its approval from Competent Authority	20%	

		4	Issuance of "RFQ-cum-RFP" and selection of Contractor.	20%	4	Issuance of "RFQ-cum-RFP" and selection of Contractor.	20%
		5	Issuance of "Letter of Award" to selected Contractor.	15%	5	Issuance of "Letter of Award" to selected Contractor and Execution of Contract Agreement.	30%
		6	Execution of Contract Agreement.	15%			
4.	7. Payment to the Consultant 2) Operation & Maintenance of Toll Collection (Page 35)	(2) Operation & Maintenance of Toll Collection			(2) Operation & Maintenance of Toll Collection		
		S. N.	Stage of Payment	Percentage of Payment of 45% of 'Financial Proposal'	S. N.	Stage of Payment	Percentage of Payment of 45% of 'Financial Proposal'
		1	On completion of Traffic Survey, Revenue estimates/projections and submission Project Report and its approval by competent authority.	20%	1	On completion of Traffic Survey, Revenue estimates/projections and submission Project Report and its approval by competent authority.	20%
		2	Submission of RFQ-cum-RFP document, Draft Contract agreement, Schedules etc. and its approval by competent authority.	20%	2	Submission of RFQ-cum-RFP document, Draft Contract agreement, Schedules etc. and its approval by competent authority.	30%
		3	Issuance of RFQ-cum-RFP document, Evaluation and selection of Toll Contractor	20%	3	Issuance of RFQ-cum-RFP document, Evaluation and selection of Toll Contractor	20%
		4	Issuance of "Letter of Award" to selected Contractor.	15%	4	Issuance of "Letter of Award" to selected Contractor and Execution of Contract Agreement with selected Contractor	30%
		5	Execution of Contract Agreement with selected Contractor	25%			
5.	7. Payment to the Consultant 3) Ducting & Laying of Optical Fiber Cables/ Operation &	(3) Ducting & Laying of Optical Fiber Cables			(3) Ducting & Laying of Optical Fiber Cables		
		S. N.	Stage of Payment	Percentage of Payment of 30% of 'Financial Proposal'	S. N.	Stage of Payment	Percentage of Payment of 30% of 'Financial Proposal'

	Maintenance of Wayside amenities/ Letting of Hoardings for Advertisements (Page 36)	1 On completion of necessary Survey, Revenue estimates/projections and submission of Project Report and its approval by competent authority. 20%		1 On completion of necessary Survey, Revenue estimates/projections and submission of Project Report and its approval by competent authority. 20%	
		2 Submission of RFQ-cum-RFP document(s), Draft Contract agreement(s), Schedules etc. and its approval by competent authority. 20%		2 Submission of RFQ-cum-RFP document(s), Draft Contract agreement(s), Schedules etc. and its approval by competent authority. 30%	
		3 Issuance of RFQ-cum-RFP document(s), Evaluation and selection of Agencies/Concessionaire(s). 20%		3 Issuance of RFQ-cum-RFP document(s), Evaluation and selection of Agencies/Concessionaire(s). 20%	
		4 Issuance of "Letter of Award" to selected Agencies/Concessionaire(s). 15%		4 Issuance of "Letter of Award" to selected Agencies/ Concessionaire(s) and Execution of Contract Agreements with selected Agencies/Concessionaire(s). 30%	
		5 Execution of Contract Agreements with selected Agencies/Concessionaire(s). 25%			
6.	Note ii. Appendix-I, form-12, Curriculum Vitae (CV) of Proposed Key Personnel. (Page 101)	Notes: ii-Each page of the CV shall be signed in ink by both the Personnel concerned and by the Authorised Representative of the Applicant firm along with the seal of the firm. Photocopies will not be considered.		Notes: ii-Each page of the CV shall be signed in ink by both the Personnel concerned and by the Authorised Representative of the Applicant firm along with the seal of the firm. Scanned copies of CVs may be submitted at the time of submission of proposal and signed copies of respective personnel shall be submitted at the time of signing of agreement.	
7.	2.2.2 B, (ii) Page no. 18	2.2.2 B Financial Parameters: (i) Should 2015-16, and 2016-17. (ii) Should have net worth (share capital plus free reserves) of at least Rs. 25 crores as per last audited annual accounts (including its 100% owned subsidiaries / holding company).		2.2.2 B Financial Parameters: (i) Should 2015-16, and 2016-17. (ii) Should have net worth (share capital plus free reserves) of at least Rs. 15 crores as per last audited annual accounts (including its 100% owned subsidiaries / holding company).	

8.	Page No. 18 Clause 2.2.2 A	<p>2.2.2 A Technical Parameters:</p> <p>(i) Project Development..... (List to be provided as per Form-6 of Appendix-I).</p> <p>(ii) Successful selection of Project Contractors/Developers through EPC/PPP and finalization of Contract/Concession Agreements in at least two Infrastructure Projects (Roads, Bridges and Highway) in India with project cost of at least Rs.100 crores each. (List to be provided as per Form-7 of Appendix-I).</p>	<p>2.2.2 A Technical Parameters:</p> <p>(i) Project Development..... (List to be provided as per Form-6 of Appendix-I).</p> <p>(ii) Successful selection of Project Contractors/Developers through EPC/PPP and finalization of Contract/Concession Agreements in at least two specified Infrastructure Projects (Roads, Bridges and Highway) in India with project cost of at least Rs.100 crores each. (List to be provided as per Form-7 of Appendix-I).</p>																																								
9.	Page No. 18 Clause 2.2.2 C Availability of Key Personnel	<p>2.2.2 C Availability of Key Personnel:</p> <p>The Applicant shall offer and make available all key personnel meeting the requirements as following:</p> <table border="1" data-bbox="586 772 1294 1161"> <thead> <tr> <th>S. N.</th> <th>Key Personnel</th> <th>Min. Educational Qualification</th> <th>Min. Length of Professional Experience</th> <th>Job Responsibilities</th> </tr> </thead> <tbody> <tr> <td>....</td> <td>.....</td> <td>.....</td> <td>.....</td> <td>.....</td> </tr> <tr> <td>2</td> <td>Expert in the OFC in ROW of Roads.</td> <td>Graduate in of ATMS in Expressways</td> <td>10 Years</td> <td>He will agreement etc.</td> </tr> <tr> <td>....</td> <td>.....</td> <td>.....</td> <td>.....</td> <td>.....</td> </tr> </tbody> </table>	S. N.	Key Personnel	Min. Educational Qualification	Min. Length of Professional Experience	Job Responsibilities	2	Expert in the OFC in ROW of Roads.	Graduate in of ATMS in Expressways	10 Years	He will agreement etc.	<p>2.2.2 C Availability of Key Personnel:</p> <p>The Applicant shall offer and make available all key personnel meeting the requirements as following:</p> <table border="1" data-bbox="1319 772 2042 1161"> <thead> <tr> <th>S. N.</th> <th>Key Personnel</th> <th>Min. Educational Qualification</th> <th>Min. Length of Professional Experience</th> <th>Job Responsibilities</th> </tr> </thead> <tbody> <tr> <td>....</td> <td>.....</td> <td>.....</td> <td>.....</td> <td>.....</td> </tr> <tr> <td>2</td> <td>Expert in the OFC in ROW of Roads.</td> <td>Graduate in of ATMS in Highways/ Expressways</td> <td>10 Years</td> <td>He will agreement etc.</td> </tr> <tr> <td>....</td> <td>.....</td> <td>.....</td> <td>.....</td> <td>.....</td> </tr> </tbody> </table>	S. N.	Key Personnel	Min. Educational Qualification	Min. Length of Professional Experience	Job Responsibilities	2	Expert in the OFC in ROW of Roads.	Graduate in of ATMS in Highways/ Expressways	10 Years	He will agreement etc.
S. N.	Key Personnel	Min. Educational Qualification	Min. Length of Professional Experience	Job Responsibilities																																							
....																																							
2	Expert in the OFC in ROW of Roads.	Graduate in of ATMS in Expressways	10 Years	He will agreement etc.																																							
....																																							
S. N.	Key Personnel	Min. Educational Qualification	Min. Length of Professional Experience	Job Responsibilities																																							
....																																							
2	Expert in the OFC in ROW of Roads.	Graduate in of ATMS in Highways/ Expressways	10 Years	He will agreement etc.																																							
....																																							
10.	Page 43 Point 7 (a) (ii) Consultancy Team	<p>(a) Team Leader</p> <table border="1" data-bbox="586 1235 1294 1481"> <tbody> <tr> <td>.....</td> <td>.....</td> <td>.....</td> </tr> <tr> <td>(ii)</td> <td>Essential Experience</td> <td>15 years in planning, project preparation and design of Expressway projects including ATMS/OFC laying/ Tolling Operations/ Wayside amenities</td> </tr> </tbody> </table>	(ii)	Essential Experience	15 years in planning, project preparation and design of Expressway projects including ATMS/OFC laying/ Tolling Operations/ Wayside amenities	<p>(a) Team Leader</p> <table border="1" data-bbox="1319 1235 2042 1481"> <tbody> <tr> <td>....</td> <td>.....</td> <td>.....</td> </tr> <tr> <td>(ii)</td> <td>Essential Experience</td> <td>15 years in planning, project preparation and design of Highways/Expressway projects including ATMS/OFC laying/ Tolling Operations/ Wayside</td> </tr> </tbody> </table>	(ii)	Essential Experience	15 years in planning, project preparation and design of Highways/ Expressway projects including ATMS/OFC laying/ Tolling Operations/ Wayside																												
.....																																									
(ii)	Essential Experience	15 years in planning, project preparation and design of Expressway projects including ATMS/OFC laying/ Tolling Operations/ Wayside amenities																																									
....																																									
(ii)	Essential Experience	15 years in planning, project preparation and design of Highways/ Expressway projects including ATMS/OFC laying/ Tolling Operations/ Wayside																																									

		and transaction advisor in atleast two eligible assignment in PPP.	amenities and transaction advisor in atleast two eligible assignment in PPP.
11.	<u>Terms of Reference (TOR) for Consultancy of (A) DUCTING & LAYING OF OPTICAL FIBER CABLES (B) OPERATION & MAINTENANCE OF WAYSIDE AMENITIES (C) LETTING OF HOARDINGS FOR ADVERTISEMENTS</u> (Page no. 53)	<u>(A) Ducting & Laying of Optical Fiber Cables</u> <u>Objective</u> <i>The objective</i> bidding process. <u>SCOPE OF SERVICES</u> The Expressway Agra-Lucknow Expressway. For functionality of ATMS, Optic Fibre Cable (OFC) is required, which UPEIDA has decided to independently implement through Infrastructure Service Providers /Telecom Operators (Licensee) who shall make available sufficient bandwidth for smooth running of ATMS. Further, the UPEIDA also intends to provide free WiFi (wireless fidelity) facility along the Expressway. Since the UPEIDA intends to provide OFC facility through a telecom operator / infrastructure provider, the provision of free WiFi facility along the Expressway shall be the responsibility of OFC Licensee. UPEIDA intends to grant rights for Ducting & Laying of Optic Fibre Cable to interested Developers on the terms as indicated above or as modified with mutual consent subject to approval of GOUP prior to award of Contract. Ducting & Laying of OFC, shall be, in line with all the statutory guidelines intact, in the edge of RoW of Agra Lucknow Expressway. Installation of OFC network shall be scalable to meet all the network requirements for services envisaged currently for ATMS and in future,	<u>(A) Ducting & Laying of Optical Fiber Cables</u> <u>Objective</u> <i>The objective</i> bidding process. <u>SCOPE OF SERVICES</u> The Expressway Agra-Lucknow Expressway. For functionality of ATMS, Optic Fibre Cable (OFC) is required, which UPEIDA has decided to independently implement through Infrastructure Service Providers /Telecom Operators (Licensee) who shall mandatorily make available sufficient bandwidth for smooth running of ATMS as well as competitive land lease rent . Further, the UPEIDA also intends to provide free WiFi (wireless fidelity) facility along the Expressway. Since the UPEIDA intends to provide OFC facility through a telecom operator / infrastructure provider, the provision of free WiFi facility along the Expressway shall be the responsibility of OFC Licensee. UPEIDA intends to grant rights for Ducting & Laying of Optic Fibre Cable to interested Developers on the terms as indicated above or as modified with mutual consent subject to approval of GOUP prior to award of Contract Ducting & Laying of OFC, shall be, in line with all the statutory guidelines & Acts [viz; UP Public Land (permission for placing and maintaining Optical Fibre Cable) Act 2001, various provisions stipulated by				

		<p>creation of PoP at identified locations inclusive of Passive fibre termination equipment, Electronics equipment and related infrastructure .Power provisioning including backup power and other expenses to operate & maintain it on PPP is to be borne by the selected Concessionaire.</p> <p>.....</p> <p>.....</p>	<p>Urban Development (Sec-3) vide their GO dated 286/ Nau -9-2014-161Ja/12 dated 11/03/2014 under signature of then Chief Secretary, Bharat Sanchar Nigam Ltd vide its letter No: 115-38(1)/ 2011-CNP(DP)/83 dated 23/08/2013 reiterating the guidelines for granting ROW permission , issued by MoRTH vide their letter No FW/NH-33044/27/2005/S&R (R)(pt.) dated 07/08/2013, GoI's Gazette notification dated 15/11/2011, MoRTH OM No ;RW/NH-33044/29/2015/ S&R(R) dated 22/11/2016, OFC Corridor guidelines recently issued by DoT and others issued time to time and not repealed] intact, in the edge of RoW of Agra Lucknow Expressway. Installation of OFC network shall be <i>scalable</i> to meet all the network requirements for services envisaged currently for ATMS and in future, creation of PoP at identified locations inclusive of Passive fibre termination equipment, Electronics equipment and related infrastructure Power provisioning including backup power and other expenses to operate & maintain it on PPP is to be borne by the selected Concessionaire.</p> <p>.....</p> <p>.....</p>
--	--	--	--

Modifications in above mentioned clauses shall be applicable mutatis mutandis in the entire 'RFQ-cum-RFP' Document.